



More than a Project™

April 26, 2013

CEO
Martin A. Wessler, P.E.

PRESIDENT
Brent A. Siebenthal, P.E.

VICE PRESIDENT
Dreema E. Doolittle, P.E.
Brian S. Mundy, P.E., P.L.S.

Sarah S. Altizer, P.E.
Mary K. Atkins, P.E., C.P.E.S.C.,
LEED AP

Jonathan E. Borgers, P.E.
Ryan K. Brauen, P.E.

Jeremy A. Burns, P.E., P.L.S.
Stanley S. Diamond, P.E., BCEE

Charity S. Dudley, P.E.
Gregory S. Garnes, P.E., BCEE

Andrew D. Gordon, P.E., C.F.M.
Dylan L. Lambermont, P.E.,
LEED AP

William J. Leber, P.E., LEED AP

Wayne C. Moore, P.E.

Emily M. Nelson, P.E.

Ronald L. Nolan, R.L.S.

Gary L. Ruston, P.E., BCEE

David W. Schminke, P.E.

City of Beech Grove
Department of Public Works
c/o Brad Meriwether
5520 Churchman Avenue
Indianapolis, IN 46203

RE: Sanitary Sewer Replacement: 9th Avenue and Fletcher Avenue
Results of Second Request for Quotes

Dear Board Members:

Quotes for the Sanitary Sewer Replacement Project: 9th Avenue and Fletcher Avenue were originally received on March 4, 2013. The low Contractor, JDH Contracting, Inc., removed their awarded quote of \$67,900.00 due to their lack of manpower to complete this Project.

Per the request of Beech Grove, three (3) Contractors were contacted on April 8th, 2013 to re-submit quotes for the above mentioned project. Two (2) quotes were received (Gradex, Inc. did not submit a quote) at 9:00 a.m. on April 24, 2013 at Wessler Engineering, 6219 South East Street, Indianapolis, Indiana 46227. The Contractors which submitted quotes and their respective quote amounts are as follows:

Contractor	Base Quote (Granular Backfill – Lump Sum)	Alternate Quote (Flowable Fill – Lump Sum)
Culy Contracting, Inc.	\$62,700.00	\$72,700.00
Russell Excavating, Inc.	\$84,188.00	\$94,188.00

Pursuant to the Contract Documents, the Board may reject any and all quotes, or accept any quote as may be the lowest responsive and responsible Contractor. Upon the Board's decision, Wessler will prepare a letter and Notice of Award to the accepted Contractor.

If you have any questions or comments, please feel free to contact me at (317) 788-4551.

Sincerely,

WESSLER ENGINEERING

Rachel Lockhart, E.I.

Project Engineer

RML:rml:BG_Quote_Evaluation_04-24-2013_RML.docx
cc: File: 124909.03.07